

4. To the extent allowed by law, Applicant shall indemnify, defend, and forever hold harmless the Board of County Commissioners of El Paso County, their officers, employees, agents, contractors, and subcontractors, from any and all claim, demand, action, cause of action, loss, damage, injury, property damage, personal injury, death, liability, duty, obligation, costs and expenses (including attorney fees) arising out of or related to such entry on the Property. Nothing in this section shall be deemed to waive or otherwise limit the defenses available to the Board of County Commissioners pursuant to the Colorado Governmental Immunity Act or as otherwise provided by law.
5. In accordance with ECM Sections 5.3.15 and I.4.1.A.3, Applicant is obligated to provide security or collateral sufficient to make reasonable provision for completion of the grading, erosion control and final stabilization measures, in the amount set forth on Exhibit B attached hereto.
6. Applicant is responsible for providing any renewals of collateral to ensure that there is never a lapse in security coverage. Applicant shall procure renewal/extension/replacement collateral at least fifteen (15) days prior to the expiration of the original or renewal/extension/replacement collateral then in effect. Failure to procure renewal/extension/replacement collateral within this time limit shall allow the County to execute on the collateral.
7. All of those certain grading, erosion control and final stabilization measures to be completed as identified on Exhibit B shall be constructed in compliance with the following:
 - a. All laws, resolutions and regulations of the United States, State of Colorado, El Paso County and its various agencies, affected special districts and/or servicing authorities.
 - b. Such other designs, drawings, maps, specifications, sketches and other matter submitted to and approved by any of the above-stated governmental entities.
8. All grading, erosion control and final stabilization measures shall be completed by the Applicant within 12 (twelve) months from the date of notice to proceed in the Construction Permit. If Applicant determines that the completion date needs to be extended, Applicant shall submit a written request for a change in the completion date to the ECM Administrator at least 90 days in advance of the required completion date. The request shall include the reasons for the requested change in completion date, the proposed new completion date, and prove collateral is in place to cover the extension time requested. The completion date for the Construction Permit may be extended at the discretion of the ECM Administrator. Failure to meet the original or extended completion date, as applicable, shall allow the County to execute on the collateral.

